PROJECT INFORMATION SHEET

Request for Proposals
for
Phases 3, 4 and 5 Remediation
at
Mid-Town Chevron
750 South Main St.
Las Cruces, New Mexico

Facility #: 0076021 RID #: 3515

The New Mexico Environment Department (Department) requests that qualified firms submit a
proposal, with costs, for performance of Phases 3, 4, and 5 remediation activities consisting of
the preparation of a remediation plan, implementation of the remediation strategy, groundwater
monitoring and reporting. Proposals, including any figures, must total no more than fifteen
pages. The work outlined in your proposal must be performed in accordance with the
requirements of the New Mexico Petroleum Storage Tank Regulations, 20.5.12 NMAC. Major
remediation equipment, as defined in 20.5.17.7.B.6 NMAC, may be procured for this site.

All proposed work must be performed in accordance with the requirements of the New Mexico
Petroleum Storage Tank Regulations, 20.5 NMAC. A proposal will be deemed non-responsive
and will be dropped from further evaluation if it does not include a copy of the proposer’s New
Mexico Construction Industries Division (CID) GS-29 Soil and Groundwater Remediation
license in the exact name of the proposer, documentation that the proposer is in compliance with
regulations (16.39 NMAC) governing professional engineering practice in New Mexico, a
Statement of Qualifications for your firm’s authorized representative and engineer, and the
notarized anti-collusion affidavit required in accordance with 20.5.17.301.C.2 NMAC.
Additional requirements are included in the attached Proposal Specification Package.
Engineered drawings shall not be submitted in the conceptual remediation plan as part of the
proposal pursuant to 20.5.12.1227.C(1)&(2) NMAC.

Site Information:

1. In December 1998, a confirmed release was reported probably due to a leaking pipe
system among three 8,000 gal gasoline USTs. Before removal, a 550 gal waste oil tank
was also on the site.

2. Seventeen (17) monitoring wells are used to determine contamination levels, with five
monitor wells containing NAPL during the course of the past six years. The dissolved
phase plume (>10ppb benzene) covers more than 100,000 sq ft around the site and has
not been fully defined.

3. Water depth ranges from 30-36 ft bgs at the site, flowing 0.0007ft/ft, S-SE; groundwater
levels have fallen during the past six years; several MWs were dry as of 5/06.

4. The subsurface generally consists of three layers: silty clay from the surface to 20ft,
medium grained sand from 20-30 ft bgs, and sand with gravel from 30-40 ft.

5. A bail-down test was conducted on RW-1 and 2 in July of 2002.



6. In May 2003, a small automated pneumatic skimmer pump system was installed, and
operated until Nov 2003, recovering 144 gal of NAPL.

7. An SVE pilot test was conducted in January 2006 using wells RW-1 and 2 as extraction
points.

8. Investigation, sampling and NAPL removal and SVE test reports will be available for
review and copying at Kinko’s, 730 St. Michaels Drive, Santa Fe 87505. Please contact
Ken at (505) 473-7303 to make arrangements to review or copy the Midtown Chevron
files.

List of Files Available

“4™ Quarter Groundwater Monitoring Report” May 10, 2006

“Soil Vapor Extraction Pilot Test Summary Report” February 15, 2006

“Delineation monitoring Well Installation & Sampling Report” December 13, 2005

“Additional Monitoring Well Installation and Sampling Report” November 14, 2003

“Vacuum Enhancement Test Results” (Skimmer pump system) August 13, 2003

“NAPL Recovery System Installation” May 21, 2003

“Revised NAPL Recovery System Engineering Plans and Specifications” Dec. 9,

2003

“Well Installation and Non-Aqueous Phase Petroleum Hydrocarbon Liquid (NAPL)
Bail Down Test Results”  August 7, 2002

“Secondary Investigation Report” January 23, 2001

“Minimum Site Assessment/On-Site Investigation Report” February 18, 2000

The Department requests the submittal of proposals that offer remediation technologies designed
to address the complex hydrogeology and contamination characteristics at the site.

Responders recommending additional work beyond the scope of this request for proposals must
provide separate costs by task for those additional activities. The Department may consider
proposals with documented site-specific data that justifies the proposed additional work as a
more technically meritorious response.

Firms must achieve a minimum technical merit score of 500 out of 700 possible points in order
for their proposals to be deemed technically adequate and eligible for inclusion on the short-list.
Short-listed firms will be required to make an oral presentation to the bid evaluation team and
the PST Bureau’s Task Force.

The following items should be listed as attachments to your proposal and are exempt from the
page limitation requirements of your proposal:

e The Statements of Qualification for your firm’s authorized representative and engineer.

e The notarized anti-collusion statement.

e A copy of the proposer’s CID GS-29 Soil and Groundwater Remediation license.

e Documentation to show that the proposer is in compliance with 16.39 NMAC, governing
professional engineering practice.

e Example health and safety plan.

e Required SOPs.



e Quality Assurance / Quality Control information.

COSTS SHALL BE SUBMITTED WITH THE PROPOSAL IN A SEPARATE ENVELOPE
MARKED WITH YOUR FIRM’S NAME, THE SITE NAME AND “PROPOSAL COSTS”.

The attached documents detailing proposal specifications must also be followed.
The owner/operator is:

Sharp Oil Company

c/o Mr. Gary Moore

522 El Morro Road NE
Albuquerque, New Mexico 87109

Four copies of each respondent’s proposal are required. Please send three copies of the proposal
with associated costs to the Department at the following address:

New Mexico Environment Department
Petroleum Storage Tank Bureau

2044 Galisteo Street

Santa Fe, New Mexico 87505

Attn: John Kovacs

(505) 984-1847

One copy of the proposal should be sent to the owner/operator.

Proposals must be received in an envelope marked “Sealed Bid” at the Petroleum Storage Tank
Bureau by 3:00 PM Mountain Daylight Savings Time on Friday, March 30, 2007.



