

Updated Sequence of Events

January 21, 2020

State of New Mexico

New Mexico Environment Department

Ground Water Quality Bureau

Request for Proposals (RFP)

**PROFESSIONAL ENVIRONMENTAL CONSULTING
SERVICES**



RFP # 20 667 2030 0001

Request for Proposal # 20 667 2030 0001 is updated as described herein:

PRIOR WORDING IN SECTION II.A (page 11) :

II. CONDITIONS GOVERNING THE PROCUREMENT

This section of the RFP contains the schedule, description and conditions governing the procurement.

A. SEQUENCE OF EVENTS

The Procurement Manager will make every effort to adhere to the following schedule:

Actions & Deadlines	Responsible Party	Due Dates
1. Issuance of RFP	NMED	11/19/2019
2. Distribution List	NMED	12/6/2019
3. Pre-Proposal Conference	NMED/ Potential Offerors	12/6/2019
4. Deadline to submit Questions	Potential Offerors	12/13/2019
5. Response to Written Questions	Procurement Manager	12/19/2019
6. Submission of Proposal	Potential Offerors	1/6/2020
7. Organizational References	Procurement Manager	1/7/2020
8. Proposal Evaluation	Evaluation Committee	1/9/2020-1/14/2020
9. Selection of Finalists	Evaluation Committee	1/17/2020
10. Best and Final Offers	Finalist Offerors	1/24/2019
11. Notify Selected Finalists/ Finalize Contractual Agreements	NMED/Finalist Offerors	Approximately 1/29/2020
12. Contract Awards	NMED/ Finalist Offerors	Approximately 3/3/2020
13. Protest Deadline	NMED	Protest period is 15 calendar days following the award of contracts.

UPDATED WORDING IN SECTION II.A (page 11) :

II. CONDITIONS GOVERNING THE PROCUREMENT

This section of the RFP contains the schedule, description and conditions governing the procurement.

A. SEQUENCE OF EVENTS

The Procurement Manager will make every effort to adhere to the following schedule:

Actions & Deadlines	Responsible Party	Due Dates
1. Issuance of RFP	NMED	11/19/2019
2. Distribution List	NMED	12/6/2019
3. Pre-Proposal Conference	NMED/ Potential Offerors	12/6/2019
4. Deadline to submit Questions	Potential Offerors	12/13/2019
5. Response to Written Questions	Procurement Manager	12/19/2019
6. Submission of Proposal	Potential Offerors	1/6/2020
7. Organizational References	Procurement Manager	1/7/2020
8. Proposal Evaluation	Evaluation Committee	1/9/2020-1/14/2020
9. Selection of Finalists	Evaluation Committee	1/31/2020
10. Best and Final Offers	Finalist Offerors	2/7/2020
11. Notify Selected Finalists/ Finalize Contractual Agreements	NMED/Finalist Offerors	Approximately 2/13/2020
12. Contract Awards	NMED/ Finalist Offerors	Approximately 3/19/2020
13. Protest Deadline	NMED	Protest period is 15 calendar days following the award of contracts.